2012 - 2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

NORTH CENTRAL REGION

CONSULTANT PACKAGE NC 01

Project I.D. #1 1620-02-71

Highway/Street: STH 13

Termini/Location: Wisconsin Rapids-Marshfield, Yellow River Bridge
County: Wood

Length: 0.6 miles

Project Type: Bridge replacement

Urban and/or Rural: Rural

Traffic Control: Closed and detoured

Letting Date: March 12, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $1,000,000-$1,999,999
Project I.D. # 2 1620-02-73

Highway/Street: STH 13

Termini/Location: Pittsville-Marshfield, Beaver Creek Bridge
County: Wood

Length: 0.37 miles

Project Type: Bridge replacement

Urban and/or Rural: Rural

Traffic Control: Closed and detoured

Letting Date: March 12, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $500,000-$749,999
Project I.D. #3 1620-02-74

Highway/Street: STH 13

Termini/Location: Pittsville-Marshfield, Beaver Creek Bridge
County: Woaod

Length: 0.5 miles

Project Type: Bridge replacement

Urban and/or Rural: Rural

Traffic Control: Closed and detoured

Letting Date: March 12, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $750,000-$999,999
Project I.LD. # 4 1620-02-64

Highway/Street: STH 13

Termini/Location: Wisconsin Rapids-Marshfield, Rocky Creek Bridge
County: Wood

Length: 0.69 miles

Project Type: New Bridge
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Urban and/or Rural: Rural

Traffic Control: Closed and detoured
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structure replacement, asphaltic pavement, guardrail, etc.
Complexity Level: Medium
Associated Contracts: None
Restrictions: Staged detour
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 2
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 02

Project I.D. #1 6260-02-61
Highway/Street: STH 49
Termini/Location: Waupaca-Northland, STH 161 (S JCT) to Anderson Road
County: Waupaca
Length: 3.14 miles
Project Type: Roadway maintenance
Urban and/or Rural:  Rural
Traffic Control: Lane closures with daytime flagging
Letting Date: December 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000-$749,999
Project I.D. # 2 6260-02-63
Highway/Street: STH 161
Termini/Location: Amherst JCT-Symco, E JCT. STH49to CTH J
County: Waupaca
Length: 0.17 miles
Project Type: Roadway maintenance
Urban and/or Rural: Rural
Traffic Control: Lane closures with daytime flagging
Letting Date: December 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $0-$99,999
Major Items of Work: Asphaltic pavement, pavement marking, and signing
Complexity Level: Low
Associated Contracts: None
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 03

Project I.D. #1 6320-08-72
Highway/Street: STH 73
Termini/Location: Plainfield-Nekoosa, SO JCT STH 13 — NO JCT STH 13
County: Wood
Length: 1.19 miles
Project Type: Reconstruct
Urban and/or Rural:  Rural
Traffic Control: Traffic will be maintained with staging, STH 13 and STH 73 will both
remain open during construction with daytime flagging to one lane
Letting Date: November 13, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000-$2,999,999
Major Items of Work: Grading, storm sewer, base aggregate, curb and gutter, asphaltic
pavement, traffic signals signing and pavement marking
Complexity Level: Medium
Associated Contracts: Possible concurrent construction (not tied) to STH 73, Plainfield-
Wisconsin Rapids, 3" Court — CTH F, asphaltic resurfacing
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-3
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC03%206320-08-72

CONSULTANT PACKAGE NC 04

Project I.D. #1 1009-45-62
Highway/Street: Various Highways
Termini/Location: Rout and Seal
County: Lincoln, Vilas, Waupaca, Outagamie
Length: 27.98 miles
Project Type: Roadway maintenance
Urban and/or Rural: Rural
Traffic Control: Daytime lane closures with flagging
Letting Date: April 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 2 1009-45-63
Highway/Street: Various Highways
Termini/Location: Rout and Seal
County: Waushara, Portage
Length: 17.62 miles
Project Type: Roadway maintenance
Urban and/or Rural: Rural
Traffic Control: Single lane reduction during daytime hours
Letting Date: April 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $0-$99,999
Major Items of Work: Rout and seal asphaltic pavement cracks, pavement marking, traffic
control
Complexity Level: Low
Associated Contracts: None
Restrictions: No work prior to June 3, 2013; complete construction by July 12, 2013,

weekend and holiday restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 05

Project I.D. #1 1009-45-64
Highway/Street: BUS 51
Termini/Location: Epoxy Overlay, Eau Claire RVR & Plover RVR Bridges
County: Marathon, Portage
Length: 0.2 miles
Project Type: Bridge rehabilitation
Urban and/or Rural:  Urban
Traffic Control: Staged under traffic
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Deck patching, epoxy overlay, pier repair, scout prevention, pavement
marking, approach repair, traffic control
Complexity Level: Low-Medium
Associated Contracts: None
Restrictions: Fish spawning, swallow nesting, holiday restrictions, complete

construction in 2013

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Concrete and Sampling

Duties: Contract Administration, Decision Making, Understanding and Enforcing
Specifications, Documentation, Communication, Materials, Diving, and
Inspection

For more information, contact: Debra DeWilde Contract Specialist
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NC 06

1166-06-79

IH 39

Stevens Point-Wausau, B-37-143, 146, 147

Marathon

0.56 miles

Bridge rehabilitation

Rural

Staged construction, signed detour and alternate route

September 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000-$2,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Deck replacement (B-37-146), concrete deck overlay and bearing
replacement (B-37-147), structure repainting and slope paving repair (B-
37-143, B-37-146 and B-37-147), concrete masonry for bridges, concrete
pavement approach slabs, asphaltic surface, concrete barrier temporary
precast, MGS guardrail, concrete surface repairs, signing, pavement
marking, and traffic control

Medium

None

Multiple restrictions related to lane closures, multiple interim completion
dates, night work allowed, complete construction by August 16, 2013

Construction Leader Required: No
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

1-2

Aggregate, Concrete, Asphaltic Density, Bridge Painting and Sampling
Contract Administration, Decision Making, Understanding and Enforcing
Specification, Documentation, Communication, Inspection, Staking, and
Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 07

Project I.D. #1 6600-03-78
Highway/Street: STH 153
Termini/Location: Main Street, Village of Elderon, Maple Street-Park Street
County: Marathon
Length: 0.64 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road closed to thru traffic with detour, some staging
Letting Date: May 14, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Grading, base, storm sewer, asphalt, pavement, and traffic control
Complexity Level: Medium
Associated Contracts: None
Restrictions: Complete construction in 2013
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 08

Project I.D. #1 1430-00-78

Highway/Street: STH 23

Termini/Location: Green Lake — Fond du Lac CTY Line, West JCT. CTH A-CTH PP
County: Green Lake

Length: 4.41 miles

Project Type: Bridge replacement

Urban and/or Rural: Rural

Traffic Control: Bridge will be closed,; traffic will not be detoured as short alternate routes

are available

Letting Date: February 11, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Bridge replacement including bridge approaches, grading, base
aggregate, asphaltic pavement
Complexity Level: Low to Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 09

Project I.D. #1 6630-00-62
Highway/Street: STH 44
Termini/Location: Manchester-Ripon, School Road to Grand River Bridge
County: Green Lake
Length: 3.84 miles
Project Type: Roadway maintenance
Urban and/or Rural: Rural
Traffic Control: Open to traffic with daytime flagging
Letting Date: August 13, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Milling, asphaltic pavement, culverts, storm sewer, base aggregate, curb
and gutter, signing and marking
Complexity Level: Low to Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-3
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact:, Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 10

Project I.D. #1 6320-05-70
Highway/Street: STH 73
Termini/Location: Plainfield-Wisconsin Rapids, 3" Courtto CTH F
County: Waushara
Length: 6.62 miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Open to traffic with daytime flagging
Letting Date: November 13, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Milling, asphaltic paving, signing and pavement marking
Complexity Level: Low
Associated Contracts: Possible concurrent construction (not tied) to STH 73, Plainfield-
Wisconsin Rapids, 3" Court — CTH F, asphaltic resurfacing
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NC 11

6933-00-60

STH 173

Meadow Valley-Nekoosa, Cranberry Ditch Crossing BRDG-CTH GG
Wood

2.09 miles

Roadway maintenance

Rural

Under traffic with flagging operations

December 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000-$499,999

Project I.D. # 2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

6950-03-60

STH 54

Dexterville-Port Edwards, STH 80 - CTH G
Wood

6.682 miles

Roadway maintenance

Rural

Under traffic with flagging operations

December 11, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: $2,000,000-%$2,999,999

Project I.D. #3 6950-03-74

Highway/Street: STH 54

Termini/Location: Dexterville-Port Edwards, School LN to CTH GG HSIP
County: Wood

Length: 2.87 miles

Project Type: Reconditioning

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Under traffic with flagging operations

December 11, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Asphaltic pavement, grading, BAD, signing, etc.
Complexity Level: Medium
Associated Contracts: None
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:
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Aggregate, Concrete, Asphaltic Density, and Sampling
Inspection, Staking, and Materials Testing



For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 12

Project I.D. #1 6140-00-84
Highway/Street: STH 13
Termini/Location: Wisconsin Dells-Adams, Gillette Drive to CTH E
County: Adams
Length: 15.15 miles
Project Type: Resurfacing
Urban and/or Rural:  Rural
Traffic Control: Under traffic with flagging operations
Letting Date: November 13, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Asphaltic pavement, BAD, signing, etc.
Complexity Level: Medium
Associated Contracts: None
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NC 13

6350-07-78

Uus 10

Marshfield-Stevens Point, West ST — CTH N VILL of Milladore
Wood

1.07 miles

Recondition

Rural

Project will be built under traffic

January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. #2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

6350-07-79

us 10

Marshfield-Stevens Point, West ST — CTH N VILL of Milladore/Utilities
Wood

0.52 miles

Recondition

Rural

Project will be built under traffic

January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $0-$99,999

Major Items of Work:
Complexity Level:

Milling, asphalt pavement, storm sewer, curb, sidewalk
Medium

Associated Contracts: None
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

2

Aggregate, Concrete, Asphaltic Density, and Sampling
Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 14

Project I.D. #1 6350-06-89
Highway/Street: IH 10
Termini/Location: Marshfield-Stevens Point, Salt Shed at STH 34N Interchange
County: Portage
Length: N/A
Project Type: Miscellaneous
Urban and/or Rural:  Rural
Traffic Control: None
Letting Date: December 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Grading, asphalt pavement, building construction, electrical
Complexity Level: Medium
Associated Contracts: None
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 15

Project I.D. #1 1178-08-60

Highway/Street: USH 51

Termini/Location: Merrill —- Tomahawk, CTH Kto CTH S

County: Lincoln

Length: 14.84 miles

Project Type: Roadway maintenance

Urban and/or Rural: Rural

Traffic Control: Staged construction with lane closures

Letting Date: February 12, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: PCC pavement repairs, HMA shoulders, base aggregate dense

shoulders, ramp gates, structure joint repair, polymer structure overlays,
beam guard, sign replacement, and pavement marking

Complexity Level: Medium

Associated Contracts: None

Restrictions: Holiday work restrictions, lane closure restrictions
Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 16

Project I.D. #1 9231-07-70

Highway/Street: STH 47

Termini/Location: Woodruff-Lac du Flambeau, West Bolton Lake LN-CTH S (South)
County: Vilas

Length: 4.456 miles

Project Type: Recondition

Urban and/or Rural: Rural

Traffic Control: Staged construction; majority of the project will be open to traffic during

construction with the use of flaggers during daylight hours and there will
be a short time that a section of the project will be closed with detour

Letting Date: May 14, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $4,000,000-$4,999,999
Major Items of Work: Grading, storm sewer, curb and gutter, asphaltic paving, street lighting,
pavement marking and signing
Complexity Level: High
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-3
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 17

Project I.D. #1 6999-02-78
Highway/Street: BUS 51
Termini/Location: C Wausau Grand Avenue, Kent Street to Division Street
County: Marathon
Length: 1.57 miles
Project Type: Resurface
Urban and/or Rural:  Urban
Traffic Control: Traffic reduced to single lane in each direction
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000-$2,999,999
Major Items of Work: Removing concrete pavement partial depth, HMA pavement, concrete

pavement, concrete pavement SHES, concrete curb and gutter, concrete
sidewalk, street lighting, signing

Complexity Level: Medium - Low

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 18

Project I.D. #1 1174-10-70
Highway/Street: BUS 51
Termini/Location: Minocqua-Woodruff, Front Street to Old HWY 70
County: Oneida
Length: 1.05 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Traffic reduced to single lane in each direction
Letting Date: February 12, 2013
Field Rate Accounting Required: Yes
Anticipated Construction Cost: $4,000,000-$4,999,999
Project I.D. # 2 1174-10-71
Highway/Street: BUS 51
Termini/Location: Minocqua-Woodruff, Front Street to Old HWY 70, Utilities
County: Oneida
Length: 1.71 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Traffic reduced to single lane in each direction
Letting Date: February 12, 2013
Field Rate Accounting Required: Yes
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Grading, base aggregate dense, storm sewer, sanitary sewer and water,

concrete curb and gutter, concrete sidewalk, stained and stamped
concrete sidewalk, HMA pavement

Complexity Level: Medium - High

Associated Contracts: None

Restrictions: Two stages, spring 2013 and fall 2013

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 4-5

Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 19

Project I.D. #1 1170-01-70

Highway/Street: BUS 51

Termini/Location: Wausau-Merrill, CTH K/BUS51 Interchange
County: Marathon

Length: 0.571 miles

Project Type: Reconstruct

Urban and/or Rural:  Urban

Traffic Control: Staging

Letting Date: January 8, 2013

Field Rate Accounting Required: Yes

Anticipated Construction Cost: $10,000,000-$12,499,999
Project I.D. # 2 1170-01-71

Highway/Street: BUS 51

Termini/Location: Wausau-Merrill, CTH U Overhead B-37-0436
County: Marathon

Length: N/A

Project Type: Bridge replacement

Urban and/or Rural:  Urban

Traffic Control: Road closed — detour, staging

Letting Date: January 8, 2013

Field Rate Accounting Required: Yes

Anticipated Construction Cost: $3,000,000-$3,999,999
Project I.D. #3 1170-01-73

Highway/Street: BUS 51

Termini/Location: Wausau-Merrill, Bridge Street to Decator Drive
County: Marathon

Length: 1.97 miles

Project Type: Pavement replacement

Urban and/or Rural:  Urban

Traffic Control: Staging

Letting Date: January 8, 2013

Field Rate Accounting Required: Yes

Anticipated Construction Cost: $7,500,000-$9,999,999
Project I.D. #4 6999-18-70

Highway/Street: CTHU

Termini/Location: C Wausau, Merrill Ave/County Rd U, Business 51 to Westwood Drive
County: Marathon

Length: 0.9

Project Type: Reconstruct

Urban and/or Rural:  Urban

Traffic Control: Staging

Letting Date: January 8, 2013
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Field Rate Accounting Required: Yes
Anticipated Construction Cost: $2,500,000-$3,999,999

Major Items of Work: Grading, base aggregate dense, concrete pavement, HMA pavement,
structures — B-37-0153, B-37-0154, B-37-0167, B-37-0156, B-37-436, C-
37-0027, C-37-4, S-37-64 and S-37-91

Complexity Level: High
Associated Contracts: None
Restrictions: Wood turtles, fish spawning, migratory birds, interim completion date,

completion date, holiday work restrictions, off peak/nighttime closures
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 7

Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist
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CONSULTANT PACKAGE NC 20

Project I.D. #1 7040-00-60

Highway/Street: STH 98

Termini/Location: Spencer, Clark Street, County Line Road — STH 13

County: Marathon

Length: 0.95 miles

Project Type: Roadway maintenance

Urban and/or Rural:  Rural

Traffic Control: Traffic reduced to single lane in each direction and flagging operations;

one week detour for railroad work

Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Removing concrete pavement partial depth, HMA pavement, concrete

pavement, concrete pavement SHES, concrete curb and gutter, concrete
sidewalk, street lighting, signing

Complexity Level: Medium - Low

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist

NC Region, 22 Packages


mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC20%207040-00-60

CONSULTANT PACKAGE NC 21

Project I.D. #1 6160-03-73
Highway/Street: STH 21
Termini/Location: Necedah - Coloma, Carter Creek Bridge
County: Adams
Length: 0.5 miles
Project Type: Reconstruct
Urban and/or Rural:  Rural
Traffic Control: Staged construction with signals
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Structure replacement, asphaltic pavement, BAD, TC, etc.
Complexity Level: Medium - Low
Associated Contracts: None
Restrictions: None
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist

NC Region, 22 Packages


mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC21%206160-03-73

CONSULTANT PACKAGE NC 22

Project I.D. #1 6350-07-84
Highway/Street: USH 10
Termini/Location: Marshfield-Stevens Point, Trestik Rd & Smokey Hill Rd Intersection
County: Wood
Length: 1.04 miles
Project Type: Reconstruct
Urban and/or Rural:  Rural
Traffic Control: Road closed, local traffic only
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Grading, asphalt pavement
Complexity Level: Medium
Associated Contracts: None
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Debra DeWilde Contract Specialist

NC Region, 22 Packages


mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC22%206350-07-84
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